SHIMOGA DIVISION.

Dated 9th December 1913.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 5 P.M., on 28th December 1913, for special repair of main channels under Sulekere tank, Registered No. 356, Channagiri Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1914.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees.....in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for special repairs of main channels under Sulekere tank," in default of which, tenders will be rejected.

N. B.— Tenders quoting at estimate rates, or so much per cent less than the estimate will not be accepted.

In case of lump sum items the contractor will have to get orders from the officers in charge at the time of execution.

5. The final acceptance of any tender will rest with the Superintending Engineer, ..., who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The contractor will have to accept materials, if any, be supplied by the Government.

Detailed abstract estimate of Siddan Channel.

Mile	Furlongs	Item of work	Per	Rate	Quantity	Cost	Total
		Repairs to bund—				Rs.	Rs.
		Jungle clearing and uprooting thick	Mile		3½	350	
		Do thin jungle	Do		1½	45	
		Total ...			...	...	395
		Puddling to bund to stop the leaks including cutting bund and refilling.	C. yd.		924	346	
		Total ...			...	...	346
1	1	Repairs to masonry works, near cistern of Siddan sluice—					
		Burnt brick in surki mortar	C. ft.		81	18	
		Burnt stone slab for bonds	S. ft.		3	1	
		Plastering with surki mortar	Sq.		3	12	
		Total ...			...	...	31
1	1	Bidagandi—					
		Burnt brick in surki mortar	C. ft.		5	1	
		Plastering with surki mortar	Sq.		1	4	
		Total ...			...	...	5
1	2	Sluices, No. 1, Iron pipe, 8" diameter—					
		Burnt brick in surki mortar	C. ft.		5	1	
		Plastering with surki mortar	Sq.		25	1	
		Teakwood shutters, complete	L. S.			10	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	13
1	4	Sluice No. 2, cast iron pipe, 9" diameter—					
		Teakwood shutters, complete	L. S.				10
		Boring hole to top slab, 1½" diameter	L. S.				1
		Total ...			...	...	11
1	6	Sluice No. 3, cast iron pipe, 9" diameter—					
		Teakwood shutter, complete	L. S.		...	Rs.	10

Mile	Furlongs	Item of work	Per	Rate	Quantity	Cost	Total
						Rs.	Rs.
		Boring hole to top slab, 1½" diameter	L. S.				1
		Plastering with surki morar	Sq.		1·25		5
		Total ...			...	...	16
2	5	Sluice No. 4, cast iron pipe, 9" diameter—					
		Lock and key	L. S.			1	1
2	7	Sluice No. 5, masonry vent, 1'×1½'—					
		Teakwood shutters, complete	L. S.			10	10
3	1	Sluice No. 6, Mangalore pipe, 9" diameter—					
		Teakwood shutters, complete	L. S.			10	
		Rough stone revetment	L. S.		4	5	
		Boring hole to top slab, 1" diameter	L. S.			1	
		Total ...			...	...	16
3	5	Sluice No. 7, Mangalore pipe, 9" diameter—					
		Burnt brick in surki mortar wings	C. ft.		122	27	
		Guide slab burnt stone, 4" thick	S. ft.		4	2	
		Bond stone do 4" thick	S. ft.		3	1	
		Teakwood shutters, complete	L. S.			10	
		Plastering with surki mortar	Sq.		1	4	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	45
4	4	Sluice No. 8, cast iron pipe, 8" diameter—					
		Teakwood shutters, complete	L. S.			10	
		Plastering with surki mortar	C. yd.		·4	2	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	13
5	2	Sluice No. 10, cast iron pipe, 9" diameter—					
		Teakwood shutters, complete	L. S.			10	
		Rough stone revetment	C. yd.		7	9	
		Boring hole to top slab 1½"	L. S.			1	
		Total ...			...	20	20
5	1	Sluice No. 9, masonry vent 4'×3'—					
		Teakwood sautter, complete	L. S.			10	
		Plastering in surki mortar	Sq.		25	1	
		Rough stone revetment	C. yd.		4	5	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	17
5	4	Sluice No. 11, masonry vent 1'×1½'—					
		Teakwood shutters, complete	L. S.			10	
		Plastering with surki mortar	Sq.		·25	1	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			..	...	12
		Sluice No. 12, cast iron pipe, 9" diameter—					
		Teakwood shutter, complete	L. S.			10	
		Rough stone revetment wings	C. yd.		13	16	
		Plastering with surki mortar	Sq.		·50	2	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	29
		Sluice No. 13—					
		Teakwood shutters, complete	L. S.			10	
		Rough stone work	C. yd.		13	16	
		Plastering with surki mortar	Sq.		·25	1	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	28
6	2	Sluice No. 14—					
		Teakwood shutters, complete	L. S.			10	
		Plastering with surki mortar	Sq.		·25	1	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	13
6	6	Sluice No. 15, masonry vent, 10"×9"—					
		Teakwood shutter, complete	L. S.			10	
		Plastering with surki mortar	Sq.		·25	1	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	12
7	1	Sluice No. 16, cast iron pipe, 9" diameter—					
		Teakwood shutter, complete	L. S.			10	
		Plastering with surki mortar	Sq.		·50	2	
		Burnt stone slab	S. ft.		4	2	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ...			...	...	15
7	2	Sluice No. 17, masonry vent, 1½'×1½'—					
		Teakwood shutter, complete	L. S.			10	
		Plastering with surki mortar	C. ft.		·50	2	
		Burt brick in surki mortar	C. ft.		8	2	

Mile	Furlongs	Item of work	Per	Rate	Quantity	Cost	Total
						Rs.	Rs.
		Rough stone revetment	C. yd.		13	16	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	31
		Sluice No. 18, masonry vent, 1½'×1'—					
		Teakwook shutter, complete	L. S.			10	
		Boring hole to top slab, 1½" diameter	L. S.			1	
		Total ..			...	...	11
8	1	Sluice No. 19, Orifice—					
8	2	Sluice No. 20, do ...					
		Total ...			...	...	312
1	4	Cart bridge No. 1—					
		Plastering with surki mortar for parapets	Sq.		2	8	
		Pointing with surki mortar abutments	,,		1	2	
		Total ...			...	...	10
2	1	Cart bridge No. 2—					
		Plastering with surki mortar	Sq.		2	8	
		Pointing abutments with surki mortar	,,		1·04	2	
		Total ...			...	...	10
2	4	Cart bridge No. 3—					
		Teakwood shutter, complete	S. ft.		32	64	
		Plastering with surki mortar	Sq.		1	4	
		Guard stones, dressed	S. ft.		7	3	
		Rough stone parapet wall...	C. yd.		10	13	
		Pointing abutments in surki mortar	Sq.		1	2	
		Total ...			...	...	86
2	8	Cart bridge No. 4, with road width 10'—					
		Burnt brick in surki mortar	C. ft.		6	1	
		Plastering with surki mortar	Sq.		2	8	
		Guard stone, dressed	S. ft.		7	3	
		Rough stone revetment	C. yd.		5	6	
		Pointing abutments in surki mortar	Sq.		1·04	2	
		Total ...			...	...	20
4	3	Cart bridge No. 5, with road width 10'—					
		Burnt brick in surki mortar	C. ft.		63	14	
		Plastering with surki mortar	Sq.		2	8	
		Rough stone revetment	C. yd.		30	38	
		Pointing with surki mortar	Sq.		1·04	2	
		Total ...			...	...	62
5	3	Cart bridge No. 6 with road width 10'—					
		Burnt brick in surki mortar	C. ft.		4	1	
		Plastering with surki mortar	Sq.		1	4	
		Rough stone revetment	C. yd.		40	50	
		Gravelling over the roadway	,,		9	3	
		Pointing abutments with surki mortar	Sq.		1·04	2	
		Total ...			...	...	60
6	2	Cart bridge No. 7 road width 10'—					
		Burnt brick in surki mortar for parapets	C. ft.		34	7	
		Plastering with surki mortar	Sq.		2·08	8	
		Rough stone revetment	C. yd.		33	41	
		Gravelling over the roadway	,,		9	3	
		Pointing abutments with surki mortar	Sq.		1·04	2	
		Total ...			...	...	61
7	1	Cart bridge No. 8 road width 10'—					
		Burnt brick in surki mortar	C. ft.		90	20	
		Plastering with surki mortar	Sq.		2·40	10	
		Rough stone revetment	C. yd.		20	25	
		Gravelling over the roadway	,,		7	3	
		Pointing with surki mortar abutments	Sq.		1·04	2	
		Total ...			...	...	60
7	5	Cart bridge No. 9, road width 10'—					
		Burnt brick in surki mortar	C. ft.		95	21	
		Plastering with surki mortar	Sq.		2·10	8	
		Guard stones, dressed	S. ft.		14	5	
		Rough stone revetment	C. yd.		4	5	
		Pointing with surki mortar abutments	Sq.		1·04	2	
		Total ...			...	...	41
2	3	Relieving weir No. 3 or Sarasvati Vaddu 15—					
		Teakwood shutters with iron works, complete ...	S. ft.		12	24	
		Plastering with surki mortar	Sq.		50	2	
		Cement pointing the body wall	,,		3	12	
		Earthwork, cutting ramp	C. yd.		100	13	
		Rough stone revetment			3	4	
		Clearing jungle	L. S.		...	6	
		Total ...			...	...	61

Mile	Furlongs	Item of work	Per	Rate	Quantity	Cost	Total
						Rs.	Rs.
3	6	Relieving weir No. 4, 45 ft. long—					
		Rough stone work, wings	C yd.		10	13	13
4	8	Relieving weir No. 5, 50 feet long—					
		Burnt stone slabs for steps	S. ft.		4	2	
		Cement pointing for body wall	Sq.		1·25	5	
		Plastering with surki mortar for steps, etc- ...	,,		1	4	
		Revetment	C yd.		10	13	
		Jungle clearing	L. S.			3	
		Total ...			...	...	27
5	4	Relieving weir No. 6, near Maradasara—					
		Earthwork to close the bund with consolidation ...	C. yd.		188	47	
		Turfing to front and rear slopes	Sq.		15	8	
		Total ...			...	...	55
5	7	Relieving weir No. 7, 50 feet long—					
		Rough stone revetment, wings	C. yd.		20	25	
		Plastering with surki mortar	Sq.		·50	2	
		Total ...			...	...	27
6	6	Relieving weir No. 8, 50 feet long—					
		Plastering with surki mortar	Sq.		·50	2	
		Rough stone work for wings	C. yd.		2	3	
		Total ...			...	...	5
6	8	Natural relieving weir No. 9, 50 feet long—					
		Burnt brick in surki mortar, body wall, etc. ...	C, ft.		705	154	
		Plastering with surki mortar	Sq.		5·24	21	
		Burnt stone slabs over body wall, dressed	C. ft.		75	28	
		Rough stone apron	C. yd.		42	53	
		Earthwork excavation, gravelling and stony soil ...	,,		52	8	
		Total ...			...	...	264
6	6	Relieving weir No. 12—					
		Plastering	Sq.		·50	2	
		Rough stone work	C. yd.		2	3	
		Total ...			...	...	5
3	4	Superpassage No. 1 or Janganuatha Vaddu—					
		Earthwork puddling including cutting open the bund and refilling with consolidation.	C. yd.		144	54	
		Pastering with surki mortar	Sq.		2	8	
		Grouting the abutments with surki mortar to stop the leaks.	,,		5·20	21	
		Cement pointing do including covering slabs.	,,		14·30	57	
		Rough stone revetment	C. yd		66	83	
		Total ...			...	...	223
6	3	Superpassage No. 2, 20 feet long—					
		Burnt brick in surki mortar	C. ft.		111	24	
		Plastering with surki mortar	Sq.		2·96	12	
		Rough stone revetment	C. yd.		59	74	
		Total ...			...	...	110
5	4	Aqueduct No. 1, Maralasara—					
		Removing and refilling the revetments	C. yd.		27	20	
		Removing the earth and refilling with consolidation after examining.	,,		180	56	
		Burnt brick in surki mortar, parapet	C. ft.		608	133	
		Flooring the channel bed over the acqueduct with 6" surki mortar.	,,		265	52	
		Cement plastering do do	Sq.		5·10	31	
		Plastering the parapets with surki mortar ...	,,		7·20	29	
		Stone in mortar face wall in front cistern	C. ft.		132	20	
		Burnt stone slabs over do	S. ft.		23	9	
		Pointing the whole cistern inside with surki mortar	Sq.		5·70	11	
		Clearing sand in the cistern	C. yd.		10	1	
		Total ...			...	...	371
7	8	Filling the breach of bund—					
		Earthwork with consolidation	C. yd.		110	21	
		Turfing for front and rear slopes	Sq.		13·23	7	
		Total ...			...	...	28

Mile	Furlong	Items of work	Per	Rate	Quantity	Cost	Total
						Rs.	Rs.
		Repairs to bund, jungle clearing—					
		Thick jungle both sides of channel and rear side of bund including uprooting.	Mile		4	600	
		Thin jungle both sides of channel and rear side of bund including uprooting.	Do		$\frac{2}{3}$	35	
		Total ...			...	...	635
1	1	Repairs to masonry works: Rear cistern of Basavan sluice—					
		Cement pointing	Sq.		9·20	37	37
1	1	Scouring sluice or Bidagandi—					
		Burnt brick in surki mortar parapets	C. ft.		41	9	
		Plastering with surki mortar lump sum	Sq.		2	8	
		Total ...			...	...	17
1	4	Sluice No. 1, cast iron pipe 8" diameter—					
		Teak wood shutter, complete	L. S.			10	
		Boring hole to top slab lump sum				1	
		Rough stone revetment, cubic yards	L. S.		5	6	
		Total ...			...	...	17
1	7	Sluice No. 3, cast iron pipe—					
		Teak wood shutter complete	L. S.			10	
		Rough stone revetment	C. yd.		5	6	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	17
1	5	Sluice No. 2—					
		Teak wood shutter complete	L. S.			10	
		Boring hole to top slab	Do			1	
		Total ...			...	...	11
		Sluice No. 4—					
		Teak wood shutter complete	L. S.			10	
		Rough stone revetment lump sum	C. yd.		3	4	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	15
3	2	Sluice No. 5, new cast iron pipe—					
		Teak wood shutter complete	L. S.			10	
		Boring hole to top slab	Do			1	
		Total ...			...	...	11
3	4	Sluice No. 6, cast iron pipe 9" diameter—					
		Teak wood shutter complete	L. S.			10	
		Boring hole to top slab	Do			1	
		Total ...			...	...	11
3	6	Sluice No. 7, cast iron pipe 9" diameter—					
		Teak wood shutter complete	L. S.			10	
		Plastering with surki mortar...	Sqr.		0·50	2	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	13
3	8	Sluice No. 8, cast iron pipe 9" diameter—					
		Teak wood shutter complete	L. S.			10	
		Rough stone revetment	C. yd.		13	16	
		Burnt brick in surki mortar lump sum	C. ft.		10	2	
		Plastering with surki mortar lump sum	Sq.		·50	3	
		Earth work with consolidation including removing	C. yd.		30	8	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	39
4	1	Sluice No. 9, cast iron pipe—					
		Teak wood shutter complete	L. S.			10	
		Boring hole to top slab	Do			1	
		Total ...			...	...	11
		Sluice No. 10, new cast iron pipe—					
		Teak wood shutter complete	L. S.			10	
		Burnt brick in surki mortar	C. ft.		144	32	
		Burnt stone slabs dressed	S. ft.		4	2	
		Plastering with surki mortar lump sum	S. yd.		1·50	6	
		Earth work excavation, etc.	L. S.			2	
		Boring hole to top slab	Do			1	
		Total ...			...	...	53
4	5	Sluice No. 11—					
		Teak wood shutter complete	L. S.			10	
		Rough stone revetment	C. yd.		8	10	
		Boring hole to top slab	L. S.			1	
		Total ...			...	...	21

Mile	Furlongs	Items of work	Per.	Rate	Quantity	Cost	Total
						Rs.	Rs.
5	3½	Sluice No. 12, cast iron pipe 9" diameter—					
		Teak wood shutter, complete	L. S.			10	
		Boring hole to top slab	Do			1	
		Total ...			...	...	11
5	4½	Sluice No. 13, cast iron pipe 9" diameter—					
		Teak wood shutter, complete	L. S.			10	
		Boring hole to top slab	Do			1	11
		Total ...			...	...	241
1	5½	Relieving weirs No. 1, 55' long—					
		Stone in surki mortar	L. S.			5	
		Rough stone work revetment, etc.	C. yd.		10	13	
		Total ...			...	...	18
2	1½	Relieving weir No. 2, 50' long—					
		Burnt stone slabs dressed	S. ft.		5	2	
		Rough stone revetment lump sum	C. yd.		6	8	
		Jungle clearing	L. S.			10	
		Total ...			...	...	20
2	4½	Relieving weir No. 3, 100' long—					
		Jungle clearing	L. S.			5	5
2	6½	Relieving weir No. 4, 77 ft. long, or, thothin—					
		Earth work excavation to examine the foundation...	C. yd.		859	107	
		Burnt brick in surki mortar	C. ft.		3,132	685	
		Surki concrete for foundation	Do		·218	44	
		Plastering with cement mortar	Sq.		16·25	93	
		Grouting with surki mortar	Do		56·14	225	
		Pointing with cement mortar...	Do		67·68	371	
		Do surki mortar	Do		15·60	31	
		Burnt stone slabs over cashon face wall... ...	S. ft.		255	96	
		Rough stone apron for washed portion, etc. ...	C. yd.		281	351	
		Total ...			...	1,903	1,903
		Head sluice of 4 vents 4"×3", each—					
		Surki pointing the left wing	Sq.		2·23	5	
		Plastering with surki mortar	Do		3	12	
		Burnt brick in surki mortar	C. ft.		12	3	
		Teak wood beam	Do.		23	92	
		Iron bolts and nuts with washing, ...	Each		20	55	
		Teak wood shutters 2½" thick and 4'×3' with gearing iron works, etc., complete.	...		4	400	
		Clearing jungle and uprooting upper side ...	L. S.			10	
		Baling water	Do			25	
		Total ...			...	602	602
2	8	Relieving weir No. 5—					
		Jungle clearing	L. S.			2	
		Plastering with surki mortar....	Sq.		2	8	
		Total ...			...	...	10
3	1	Relieving weir No. 6, 50 ft. long—					
		Burnt brick in surki mortar	C. ft.		72	16	
		Plastering with surki mortar lump sum	Sq.		1	4	
		Clearing jungle	L. S.			2	
		Rough stone revetment and apron	C. yd.		20	25	
		Total ...			...	...	47
4	...	Relieving weir No. 7—					
		Jungle clearing	L. S.			2	2
5	1	Relieving weir No. 8, 55' ft. long—					
		Rough stone work revetment and apron ...	C. yd.		10	13	13
		Total ...			...	...	2,625
2	5	Cart bridge No. 1, road width 8'—					
		Burnt brick in surki mortar	C. ft.		38	8	
		Plastering with surki mortar	Sq.		1·49	6	
		Pointing do	Do		1·00	2	
		Total ...			...	...	16
2	7	Road tunnel No. 2 for Channagiri and Malebennur road width 15'—					
		Burnt brick in surki mortar lump sum	C. ft.		6	1	
		Guard stones dressed	S. ft.		14	5	
		Plastering with surki mortar...	L. S.			10	
		Pointing do	Sq.		1·44	3	
		Total ...			...	...	19
3	2	Cart bridge No. 3, road width 12'—					
		Burnt brick in surki mortar	C. ft.		44	10	
		Plastering with do	Sq.		2·70	11	
		Guard stones	S. ft.		27	10	
		Gravelling over the road way	C. yd.		12	5	
		Pointing with surki mortar abutments	Sq.		1·20	3	
		Total ...			...	...	39

Mile	Furlongs	Items of work	Per	Rate	Quantity	Cost	Total
						Rs.	Rs.
3	7	Cart bridge No. 4, road width 12'—					
		Burnt brick in surki mortar	C. ft.		4	1	
		Plastering with do	Sqr.		1	4	
		Guard stones	S. ft.		27	10	
		Pointing with surki mortar abutments	Sqr.		1·20	2	
		Total ...			...	...	17
4	2	Cart bridge No. 5, road width 10'—					
		Plastering with surki mortar	Sqr.		·50	2	
		Pointing do	Do		1·04	2	
		Total ...			...	...	4
5	2	Cart bridge No. 6, road width 10'—					
		Guard stones	S. ft.		14	5	
		Plastering with surki mortar lump sum	Sqr.		·50	2	
		Pointing do	Do		1·04	2	
		Total ...			...	...	9
		Total rupees ...			...	...	104

V. R. NIJAGAL,
Executive Engineer.

PRIVATE ADVERTISEMENTS.

IN THE COURT OF THE SUBORDINATE JUDGE AT BANGALORE.

Before: N. T. GOPALIENGAR, ESQ., B.A., LL.B., *Subordinate Judge.*

Miscellaneous Application No. 120 *of* 1913-14.

In the matter of the estate of Rama Jois ... ... *Deceased.*

Venkatasubbaiya, minor by guardian and mother Narasamma ... *Applicant.*

Whereas Venkatasubbaiya, minor by guardian and mother Narasamma, resident of Closepet, claiming to be the son of the said Rama Jois, deceased, has applied to this Court a certificate under Regulation VII of 1901, to collect debts payable in respect of the estate of Rama Jois, deceased, resident of Channapatna:

Notice is hereby given of the said application; and all claimants in the estate of the said Rama Jois, deceased, are invited to appear in this Court on Friday, the 16th day of January 1914, when the petition of the said Venkatasubbaiya, minor by guardian and mother Narasamma, applicant, will be heard, and the right to the certificate will be determined.

Given under my hand and the seal of the Court, this 4—5th day of December 1913.

N. T. GOPALIENGAR,
Subordinate Judge.

IN THE COURT OF THE SUB-JUDGE AT MYSORE.

Miscellaneous Application No. 60 *of* 1913-14.

In the matter of the estate of Krishnum Appaiya Setti ... ... *Deceased.*

1. Budagunte Lakshmaiya Setti, 2. Sanjeeva Setti and 3. Ramaiya Setti ... ... *Applicants.*

Whereas 1. Budagunte Lakshmaiya Setti, 2. Sanjeeva Setti and 3. Ramaiya Setti, residents of Doddapet ,Mysore, petitioners, claiming to be the sons of the said K. Appaiya Setti, deceased, have applied to this Court for a certificate under Regulation VII of 1901, to collect debts to the extent of Rs. 4,999-7-8, payable in respect of the estate of K. Appaiya Setti, deceased, resident of Mysore:

Notice is hereby given of the said application; and all claimants in the estate of the said K. Appaiya Setti, deceased, are invited to appear in this Court on Tuesday the 23rd day of December 1913, when the petition of the said applicants, will be heard, and the right to the certificate will be determined.

Given under my hand and the seal of the Court, this 8th day of December 1913.

B. SUBBANNA,
Subordinate Judge.